
CANVASS FORM:

Port of Cagayan de Oro

DESCRIPTION QUANTITY UNIT COST

1.0 1.00

Work Description

Materials

Equipment

Manpower

1 Foreman 5.00 days 988.65          4,943.25                  

3 Carpenter 5.15 days 715.46          11,063.40                

4 Non Skilled Worker 5.00 days 553.17          11,063.40                

sub-total . . . 27,070.05                

2.0 1.00

Work Description

Materials

Portland Cement (40 kls) 5.00 Bag 319.00          1,595.00                  

Wash Sand 10.00 Sack 55.00            550.00                    

3/4 Crushed Gravel 10.00 Sack 55.00            550.00                    

1/2" thk. Marine Plywood 4'x8' 2.00 Pc. 1,078.00       2,156.00                  

2"x2"x8' Coco Lumber 8.00 Pc. 61.59            492.72                    

No. 4" C.W. Nails 1.00 Kilo 98.00            98.00                      

No. 3" C.W. Nails 1.00 Kilo 98.00            98.00                      

Ga. 16 G.I. Tie Wire 5.00 Kilo 107.80          539.00                    

sub-total . . . 6,078.72                  

Equipment

Manpower

1 Foreman 2.00            988.65 1,977.30                  

4 Mason 2.00            715.46 5,723.68                  

1 Carpenter 1.00            715.46 715.46                    

1 Non Skilled Worker 2.71            553.17 1,497.22                  

sub-total . . . 9,913.66                  

3.0 1.00

Work Description

Materials

No. 6mm x 50mm x 50mm x 6 ft. x 15 m. 9.00 Roll 8,890.00       80,010.00                

Cyclone Wire

No. 6mm x 50mm x 50mm x 4 ft. x 15 m. 9.00 Roll 5,995.00       53,955.00                

Cyclone Wire

8mm dia. Plain Bar x 6m. 104.00 Pc. 210.00          21,840.00                

 Steel fabrication and welding works. lot

  Supply of materials, labor and equipment for steel fabrication, install cyclone wire  and 

welding works. 

Removal of damaged fence  and excavation works  lot

 Supply of Labor for the removal of delapidated cyclone wire fence and excavation works 

for concrete pedestal. 

ESTIMATED DIRECT COST                   27,070.05 

Project: Rehabilitation of Greenbelt Perimeter Fence

Location:

ITEM UNIT AMOUNT

Concreting works lot

 Supply of materials and labor for concreting of post pedestal 

 days

ESTIMATED INDIRECT COST                     8,459.40 

TOTAL COST OF WORK ITEM 1                   35,529.45 

ESTIMATED INDIRECT COST                     4,997.62 

TOTAL COST OF WORK ITEM 2                   20,990.00 

 days

ESTIMATED DIRECT COST

 days

 days

                  15,992.38 



6mm x 25 x 25mm Angle Bar x 6m. 25.00 Pc. 1,090.00       27,250.00                

1/8 dia. Welding Rod - 6012 (5 kls.) 8.00 Box 1,210.00       9,680.00                  

Cutting Disc Ø100mm ( 25 pcs.) 5.00 Box 2,695.00       13,475.00                

6mm x 38mm Flat Bar x 6m. 17.00 Pc. 905.00          15,385.00                

50mm dia. G.I. Pipe Sch 40 x 6m. 13.00 Pc. 3,258.75       42,363.75                

10mm dia. Deformed Bar x 6m. 1.00 Pc. 244.83          244.83                    

sub-total . . . 264,203.58              

Equipment

3 Welding Machine 14.00            850.00 35,700.00                

sub-total . . . 35,700.00                

Manpower

1 Foreman 23.00            988.65 22,738.95                

3 Welder 23.00            715.46 49,366.74                

2 Carpenter 23.00            715.46 32,911.16                

2 Non Skilled Worker 23.00            553.17 25,445.82                

sub-total . . . 130,462.67              

4.0 1.00

Work Description

Materials

Rust Converter 3.00 Gal 1,335.00       4,005.00                  

Red Oxide Epoxy Primer 6.00 Gal 985.00          5,910.00                  

Epoxy Enamel White 12.00 Gal 900.00          10,800.00                

Baby Roller with Tray-cotton 12.00 Set 87.00            1,044.00                  

Paint Brush 2" 5.00 Pc. 75.00            375.00                    

Epoxy Reducer 8.00 Gal 745.00          5,960.00                  

Lacquer Thinner 5.00 Gal 875.00          4,375.00                  

8"dia. Waste Pad 5.00 Kilo 85.00            425.00                    

Paint Brush 2" 6.00 Pc. 68.00            408.00                    

sub-total . . . 33,302.00                

Equipment

Manpower

1 Foreman 5.00            988.65 4,943.25                  

3 Painter 5.15            715.46 11,044.11                

sub-total . . . 15,987.36                

TOTAL BID AMOUNT . . . . . . .         686,067.43 

Prepared by:

____________________________

Name & Signature

Designation: ________________

Date: ______________________

ESTIMATED DIRECT COST                   49,289.36 

ESTIMATED INDIRECT COST                   15,402.93 

TOTAL COST OF WORK ITEM 4                   64,692.29 

Steel Fence Painting Works lot

 Supply of labor and materials, for repainting works of steel fence 

days

days

days

days

days

days

days

ESTIMATED DIRECT COST                 430,366.25 

ESTIMATED INDIRECT COST                 134,489.46 

TOTAL COST OF WORK ITEM 3                 564,855.71 


