
CANVASS FORM:

Port of Cagayan de Oro

DESCRIPTION QUANTITY UNIT COST

1.0 1.00

Work Description

Materials

Equipment

1  Portable grinder 4.00 days 350.00          1,400.00                  

1  Elf/Truck 1.50 days 2,300.00       3,450.00                  

sub-total . . . 4,850.00                  

Manpower

1  Foreman 4.00 days 988.65          3,954.60                  

2  Carpenter 4.00 days 715.46          5,723.68                  

2  Non Skilled Worker 4.00 days 553.17          4,425.36                  

sub-total . . . 14,103.64                

2.0 77.06

Work Description

Materials

Floor Tiles, ceramic, 400x400 495.00 pc. 76.00            37,620.00                

Cement, Pozzolan, 40 kg/bag 35.00 bag 245.00          8,575.00                  

Sand, Washed 2.00 cu.m. 1,620.00       3,240.00                  

Tile adhesive, 25 kg/bag 15.00 bag 170.00          2,550.00                  

Tile grout 10.00 pouch 89.18            891.81                     

sub-total . . . 52,876.81                

Equipment

1 Tile cutter 7.00            days 350.00          2,450.00                  

1 Portable grinder 7.00            days 350.00          2,450.00                  

sub-total . . . 4,900.00                  

Manpower

1 Foreman 7.00            988.65 6,920.55                  

2 Tile setter 7.00            715.46 10,016.44                

2 Non Skilled Worker 7.00            553.17 7,744.38                  

sub-total . . . 24,681.37                

Removal and Disposal of Dilapidated, Roofing, Ceiling, Fascia board, and 

Gutter, Wooden Door and Partition
 lot

 Provide labor and equipment for the removal and proper disposal of dilapidated roofing, 

ceilings, fascia boards, gutters, wooden doors, and partitions at the Port Police Division 

(PPD) Building. 

ESTIMATED DIRECT COST                   18,953.64 

Project: Repair of PPD Office

Location:

ITEM UNIT AMOUNT

Tileworks at PPD Staff and Stacom Offices sq.m.

 Supply, Deliver, and Install 400mm x 400 mm Floor Tiles 

days

ESTIMATED INDIRECT COST                     5,923.02 

TOTAL COST OF WORK ITEM 1                   24,876.66 

ESTIMATED INDIRECT COST                   25,768.21 

TOTAL COST OF WORK ITEM 2                 108,226.39 

days

days

ESTIMATED DIRECT COST                   82,458.18 

`



DESCRIPTION QUANTITY UNIT COSTITEM UNIT AMOUNT

3.0 1.83

Work Description

Materials

CHB, 100mm thk 26.00 pc. 15.00            390.00                     

Deformed Bars, 10mmØ x 6mL 2.00 length 244.70          489.40                     

Cement, Pozzolan 2.00 bag 245.00          490.00                     

Sand, washed 6.00 bag 25.00            150.00                     

Tie wire 0.25 kg. 95.00            23.75                       

Paint, Flatwall Enamel 2.00 gal. 892.00          1,784.00                  

sub-total . . . 3,327.15                  

Equipment

Manpower

1 Foreman 2.00            988.65 1,977.30                  

1 Mason 2.00            715.46 1,430.92                  

2 Non Skilled Worker 2.00            553.17 2,212.68                  

sub-total . . . 5,620.90                  

4.0 21.39

Work Description

Materials

Def. bars, 16mmØ x 6m 26.00 length 387.00          10,062.00                

Def. bars, 12mmØ x 6m 30.00 length 239.76          7,192.80                  

Flat bar, 38mmW x 6mmthk x 6mL 7.00 length 465.00          3,255.00                  

Angle bar, 25mm x 25mm x 4mm thk x 6mL 3.00 length 583.00          1,749.00                  

Steel plate, 700x600x6mm thk 1.00 pc. 1,306.28       1,306.28                  

Barrel bolt assembly 1.00 asmbly 1,230.00       1,230.00                  

Welding rod, 1/8x6012 7.50 kg 186.00          1,395.00                  

Cutting Disc, 100mmØ 6.00 pc. 138.20          829.20                     

Grinding Disc, 100mmØ 3.00 pc. 112.00          336.00                     

Oxygen 0.50 tank 1,790.00       895.00                     

Acetylene 0.50 tank 820.00          410.00                     

sub-total . . . 28,660.28                

Equipment

1 Welding machine 6.00            850.00 5,100.00                  

1 Oxygen/Acetylene cutter 6.00            645.00 3,870.00                  

1 Electric drill 2.00            350.00 700.00                     

1 Portable grinder 2.00            350.00 700.00                     

sub-total . . . 8,970.00                  

Manpower

1 Foreman 6.00            988.65 5,931.90                  

1 Welder 6.00            715.46 4,292.76                  

1 Fabricator 6.00            715.46 4,292.76                  

1 Non Skilled Worker 6.00            553.17 3,319.02                  

sub-total . . . 17,836.44                

Masonry Works, Including plastering and painting at Detention Cell sq.m.

ESTIMATED DIRECT COST                     8,948.05 

ESTIMATED INDIRECT COST                     2,796.27 

TOTAL COST OF WORK ITEM 3                   11,744.32 

 Supply of Materials, Labor, and Equipment for the renovation of the detention cell. 

days

days

days

days

days

ESTIMATED DIRECT COST                   55,466.72 

ESTIMATED INDIRECT COST                   17,333.37 

days

Steel Railings for Door, Windows, and Ceiling for Detention Cell sq.m.

 Supply of Materials, Labor, and Equipment for the provision of Steel Railings for Door, 

Windows, and Ceiling for the Detention Cell 

days

days

days

days

days

TOTAL COST OF WORK ITEM 4                   72,800.09 



DESCRIPTION QUANTITY UNIT COSTITEM UNIT AMOUNT

5.0 60.20

Work Description

Materials

Fascia Board, Hardelite, 300mm x 12mmthk x 2.44mL 26.00 length 650.00          16,900.00                

Gutter, Pre-Fabricated, 880mm x .6mm thk x 2.44mL 26.00 length 478.00          12,428.00                

Ceiling Board, Hardelite, 12mm thk. 14.00 sheet 720.00          10,080.00                

Hardelite Nails 5.00 kilo 95.00            475.00                     

Blind Rivets 3.00 box 130.00          390.00                     

Wooden scaffolding 1.00 lot 9,500.00       9,500.00                  

sub-total . . . 49,773.00                

Equipment

1 Portable grinder 2.00            350.00 700.00                     

1 Elf Truck 2.00         2,300.00 4,600.00                  

sub-total . . . 5,300.00                  

Manpower

1 Foreman 7.00            988.65 6,920.55                  

4 Carpenter 7.00            715.46 20,032.88                

2 Non Skilled Worker 7.00            553.17 7,744.38                  

sub-total . . . 34,697.81                

6.0 7.31

Work Description

Materials

Glass Door, Double Swing, 6.30mm thk x1.60x2.75, with 1.5mm 1.00 set 27,632.00      27,632.00                

thk x 45x100 analok aluminum frame w/ comp. Accessories

Glass Window, Sliding, 6.30mm thk x1.60x2.75, with 1.5mm 2.00 set 5,789.00       11,578.00                

thk x 45x100 analok aluminum frame w/ comp. Accessories

sub-total . . . 39,210.00                

Equipment

1 Portable grinder 2.00            350.00 700.00                     

1 Electric Drill 2.00            350.00 700.00                     

sub-total . . . 1,400.00                  

Manpower

1 Foreman 2.00            988.65 1,977.30                  

2 Installer 2.00            715.46 2,861.84                  

sub-total . . . 4,839.14                  

 Supply of Materials, Labor, and Equipment for the replacement of fascia board, gutter, 

downspout, and ceiling. 

7.00

7.00

7.00

ESTIMATED DIRECT COST

days

days

Repair of Dilapidated Ceiling, Fascia board, Gutter, and Downspout l.m.

                  89,770.81 

ESTIMATED INDIRECT COST                   28,053.41 

TOTAL COST OF WORK ITEM 5                 117,824.22 

days

days

ESTIMATED DIRECT COST                   45,449.14 

ESTIMATED INDIRECT COST                   14,202.87 

TOTAL COST OF WORK ITEM 5                   59,652.01 

Supply, Deliver and Install Glass for Front Door and Front Windows sq.m.

 Supply of Materials, Labor, and Equipment for the replacement of the glass door at the 

PPD Office. 

days

days



DESCRIPTION QUANTITY UNIT COSTITEM UNIT AMOUNT

7.0 280.00

Work Description

Materials

Roofing metal Sheet, Coloroof, Long span, 1.0mW 0.4mm thk 140.00 l.m. 387.50          54,250.00                

Valley and Ridge Roll, 0.4mm x 2.44m, pre-painted 25.00 length 218.00          5,450.00                  

Umbrella Nails, 50mmL, 25kls/box 1.00 box 2,625.00       2,625.00                  

sub-total . . . 62,325.00                

Equipment

1 Portable grinder 7.00            350.00 2,450.00                  

1 Elf Truck 2.00         2,300.00 4,600.00                  

sub-total . . . 7,050.00                  

Manpower

1 Foreman 7.00            988.65 6,920.55                  

1 Carpenter 7.00            715.46 5,008.22                  

2 Non Skilled Worker 7.00            553.17 7,744.38                  

sub-total . . . 19,673.15                

TOTAL BID AMOUNT . . . . . . .         511,999.42 

Prepared by:

____________________________

Name & Signature

Designation: ________________

Date: ______________________

Repair of Dilapidated Roofing sq.m.

                  89,048.15 

ESTIMATED INDIRECT COST                   27,827.58 

TOTAL COST OF WORK ITEM 5                 116,875.73 

days

 Supply of Materials, Labor, and Equipment for the Replacement of Dilapidated Roofing 

days

days

days

days

ESTIMATED DIRECT COST


