
CANVASS FORM:

Port of Cagayan de Oro

DESCRIPTION QUANTITY UNIT COST

1.0 1.00

Work Description

Materials

2"x3"x10' S4S kiln dried lumber 17.50          bd.ft. 300.00          5,250.00                  

2"x3"x8' S4S kiln dried lumber 6.50            bd.ft. 300.00          1,950.00                  

1/4"thk. Marine plywood 17.00          pcs 855.80          14,548.60                

Assorted CWN 10.00          kls 90.00            900.00                    

Quick Dry Enamel 6.00            Gal. 972.00          5,832.00                  

Paint thinner 4.00            qrt 60.00            240.00                    

sand paper 10.00          Pc. 12.00            120.00                    

2" Paint Brush 4.00            Pc. 45.00            180.00                    

baby roller - cotton w/ handle tray 4.00            Pc. 145.00          580.00                    

1.80m x 2.10m Flush Door 1.00            set 6,000.00       6,000.00                  

Door Knob (Stainless) Heavy duty 1.00            set 1,408.00       1,408.00                  

Door Closer 1.00            set 465.00          465.00                    

Tempered glass window with Anodized Aluminum Frame 1.00            set 4,800.00       4,800.00                  

Portland cement 4.00            bags 310.00          1,240.00                  

Washed Sand 1.00            cu.m. 1,540.00       1,540.00                  

4"CHB 12.00          pcs. 20.00            240.00                    

10mm dia. Def. Steel bar x 6m 3.00            lhs. 198.00          594.00                    

sub-total . . . 45,887.60                

Equipment

Manpower

1 Foreman 10.00 day(s) 999.08          9,990.80                  

4 Skilled Labor 10.00 day(s) 721.74          28,869.60                

4 Unskilled Labor 10.00 day(s) 554.69          22,187.60                

sub-total . . . 61,048.00                

TOTAL BID AMOUNT . . . . . . .         140,354.00 

Prepared by:

____________________________

Name & Signature

Designation: ________________

Date: ______________________

ESTIMATED INDIRECT COST                   33,418.40 

TOTAL COST OF WORK ITEM 1                 140,354.00 

Reapir of Child Care at Amenity Building including Wash Area  lot

 Supply of Materials, labor and equipment for the repair of child care station at Amenity 

building including wash area 

ESTIMATED DIRECT COST                 106,935.60 

Project: Supply of Materials, Labor and Equipment for the Repairof Child Care Station at Amenity Building

Location:

ITEM UNIT AMOUNT


