CANVASS FORM:

Project: Rehabilitation of Greenbelt Perimeter Fence
Location: Port of Cagayan de Oro
ITEM DESCRIPTION

1.0 Removal of damaged fence and excavation works
Work Description

QUANTITY

1.00

UNIT UNIT COST

lot

Supply of Labor for the removal of delapidated cyclone wire fence and excavation works

for concrete pedestal.

Materials

Equipment

Manpower

1 Foreman

3 Carpenter
4 Non Skilled Worker

2.0 Concreting works

Work Description

Supply of materials and labor for concreting of post pedestal

Materials
Portland Cement (40 kls)
Wash Sand
3/4 Crushed Gravel
1/2" thk. Marine Plywood 4'x8'
2"x2"x8' Coco Lumber
No. 4" C.W. Nails
No. 3" C.W. Nails
Ga. 16 G.I. Tie Wire

Equipment

Manpower
1 Foreman

4 Mason

1 Carpenter
1 Non Skilled Worker

3.0 Steel fabrication and welding works.

Work Description

5.00
5.15
5.00

days

AMOUNT

days

days

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 1

1.00

5.00
10.00
10.00

2.00

8.00

1.00

1.00

5.00

2.00
2.00
1.00
271

lot

Bag

Sack

Sack

Pc.

Pc.

Kilo

Kilo

Kilo

sub-total . . .

days

days

days

days

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 2

1.00

lot

Supply of materials, labor and equipment for steel fabrication, install cyclone wire and

welding works.

Materials
No. 6mm x 50mm x 50mm x 6 ft. x 15 m.
Cyclone Wire
No. 6mm x 50mm x 50mm x 4 ft. x 15 m.
Cyclone Wire
8mm dia. Plain Bar x 6m.

9.00

9.00

Roll

Roll

104.00 Pc.




6mm x 25 x 25mm Angle Bar x 6m.
1/8 dia. Welding Rod - 6012 (5 kis.)
Cutting Disc @100mm ( 25 pcs.)
6mm x 38mm Flat Bar x 6m.

50mm dia. G.I. Pipe Sch 40 x 6m.
10mm dia. Deformed Bar x 6m.

Equipment
3 Welding Machine

Manpower
1 Foreman
3 Welder

2 Carpenter
2 Non Skilled Worker

4.0 Steel Fence Painting Works

Work Description

Supply of labor and materials, for repainting works of steel fence

Materials
Rust Converter
Red Oxide Epoxy Primer
Epoxy Enamel White
Baby Roller with Tray-cotton
Paint Brush 2"
Epoxy Reducer
Lacquer Thinner
8"dia. Waste Pad
Paint Brush 2"

Equipment

Manpower
1 Foreman

3 Painter

Prepared by:

Name & Signature
Designation:
Date:
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Box
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Pc.

days

days
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days

sub-total . . .
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TOTAL COST OF WORK ITEM 3

1.00

3.00
6.00
12.00
12.00
5.00
8.00
5.00
5.00
6.00

5.00
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Gal
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TOTAL COST OF WORK ITEM 4

TOTAL BID AMOUNT . ......




