CANVASS FORM:

Project: Repair of PPD Office
Location: Port of Cagayan de Oro
ITEM DESCRIPTION

&l Gutter, Wooden Door and Partition

Work Description

Removal and Disposal of Dilapidated, Roofing, Ceiling, Fascia board, and

QUANTITY UNIT UNIT COST

1.00 lot

Provide labor and equipment for the removal and proper disposal of dilapidated roofing,
ceilings, fascia boards, gutters, wooden doors, and partitions at the Port Police Division

(PPD) Building.

Materials

Equipment

1 Portable grinder
1 Elf/Truck

Manpower

1 Foreman

2 Carpenter
2 Non Skilled Worker

2.0 Tileworks at PPD Staff and Stacom Offices

Work Description
Supply, Deliver, and Install 400mm x 400 mm Floor Tiles

Materials
Floor Tiles, ceramic, 400x400
Cement, Pozzolan, 40 kg/bag
Sand, Washed
Tile adhesive, 25 kg/bag
Tile grout
Equipment
1 Tile cutter

1 Portable grinder

Manpower
1 Foreman

2 Tile setter
2 Non Skilled Worker

AMOUNT

4.00 days
1.50 days
sub-total . . .
4.00 days
4.00 days
4.00 days
sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 1

77.06 sq.m.

495.00 pc.

35.00 bag

2.00 cu.m.

15.00 bag

10.00 pouch

sub-total . . .

7.00 days

7.00 days

sub-total . . .

7.00 days

7.00 days

7.00 days

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 2




ITEM DESCRIPTION QUANTITY

3.0 Masonry Works, Including plastering and painting at Detention Cell 1.83

Work Description

Supply of Materials, Labor, and Equipment for the renovation of the detention cell.

UNIT UNIT COST

sg.m.

pc.

AMOUNT

length

bag

bag

kg.

gal.

sub-total . . .

days

days

days

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 3

Materials
CHB, 100mm thk 26.00
Deformed Bars, 10mm@ x 6mL 2.00
Cement, Pozzolan 2.00
Sand, washed 6.00
Tie wire 0.25
Paint, Flatwall Enamel 2.00
Equipment
Manpower
1 Foreman 2.00
1 Mason 2.00
2 Non Skilled Worker 2.00
4.0 Steel Railings for Door, Windows, and Ceiling for Detention Cell 21.39

Work Description

sg.m.

Supply of Materials, Labor, and Equipment for the provision of Steel Railings for Door,

Windows, and Ceiling for the Detention Cell

Materials
Def. bars, 16mm@ x 6m 26.00
Def. bars, 12mm@ x 6m 30.00
Flat bar, 38mmW x 6mmthk x 6mL 7.00
Angle bar, 25mm x 25mm x 4mm thk x 6mL 3.00
Steel plate, 700x600x6mm thk 1.00
Barrel bolt assembly 1.00
Welding rod, 1/8x6012 7.50
Cutting Disc, 100mm@ 6.00
Grinding Disc, 100mm& 3.00
Oxygen 0.50
Acetylene 0.50
Equipment
1 Welding machine 6.00
1 Oxygen/Acetylene cutter 6.00
1 Electric drill 2.00
1 Portable grinder 2.00
Manpower
1 Foreman 6.00
1 Welder 6.00
1 Fabricator 6.00
1 Non Skilled Worker 6.00

length

length

length

length

pc.

asmbly

kg

pc.

pc.

tank

tank

sub-total . . .

days

days

days

days

sub-total . . .

days

days

days

days

sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 4




ITEM DESCRIPTION QUANTITY UNIT UNIT COST

5.0 Repair of Dilapidated Ceiling, Fascia board, Gutter, and Downspout 60.20 l.m.
Work Description

Supply of Materials, Labor, and Equipment for the replacement of fascia board, gutter,
downspout, and ceiling.

AMOUNT

Materials
Fascia Board, Hardelite, 300mm x 12mmthk x 2.44mL 26.00 length
Gutter, Pre-Fabricated, 880mm x .6mm thk x 2.44mL 26.00 length
Ceiling Board, Hardelite, 12mm thk. 14.00 sheet
Hardelite Nails 5.00 kilo
Blind Rivets 3.00 box
Wooden scaffolding 1.00 lot
sub-total . . .
Equipment
1 Portable grinder 2.00 days
1 Elf Truck 2.00 days
sub-total . . .
Manpower
1 Foreman 7.00 7.00
4 Carpenter 7.00 7.00
2 Non Skilled Worker 7.00 7.00
sub-total . . .
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 5
6.0 Supply, Deliver and Install Glass for Front Door and Front Windows 7.31 sg.m.

Work Description

Supply of Materials, Labor, and Equipment for the replacement of the glass door at the

PPD Office.
Materials
Glass Door, Double Swing, 6.30mm thk x1.60x2.75, with 1.5mm 1.00 set
thk x 45x100 analok aluminum frame w/ comp. Accessories
Glass Window, Sliding, 6.30mm thk x1.60x2.75, with 1.5mm 2.00 set
thk x 45x100 analok aluminum frame w/ comp. Accessories
sub-total . . .
Equipment
1 Portable grinder 2.00 days
1 Electric Drill 2.00 days
sub-total . . .
Manpower
1 Foreman 2.00 days
2 Installer 2.00 days
sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 5




ITEM DESCRIPTION

7.0 Repair of Dilapidated Roofing
Work Description

QUANTITY UNIT UNIT COST

280.00 sq.m.

Supply of Materials, Labor, and Equipment for the Replacement of Dilapidated Roofing

Materials
Roofing metal Sheet, Coloroof, Long span, 1.0mW 0.4mm thk

Valley and Ridge Roll, 0.4mm x 2.44m, pre-painted
Umbrella Nails, 50mmL, 25kis/box

Equipment
1 Portable grinder
1 EIf Truck

Manpower
1 Foreman

1 Carpenter
2 Non Skilled Worker

Prepared by:

Name & Signature
Designation:
Date:

AMOUNT

140.00 I.m.
25.00 length
1.00 box
sub-total . . .
7.00 days
2.00 days
sub-total . . .
7.00 days
7.00 days
7.00 days
sub-total . . .

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 5

TOTAL BID AMOUNT . ... ...




