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TECHNICAL SPECIFICATIONS 

Repair of PPD Building, Port of Cagayan de Oro 

A. DESCRIPTION 

The project aims to rehabilitate the Port Police Building at the Port of Cagayan de Oro to 
enhance the functionality and aesthetic appeal of its facilities. The scope of work includes 
the repair and replacement of floor tiles, dilapidated roofing, ceilings, fascia boards, 
gutters, doors, wall partitions, and windows, as well as the refurbishment of the detention 
cell. These improvements are intended to create a more functional, professional, and 
comfortable environment for clients, visitors, and PPA employees. 

B. SCOPE OF WORKS 

The supplier/contractor shall undertake the project in accordance with accepted industry 
standards and procedures. 

The services to be rendered by the supplier shall include but not limited to the following: 

1. Consultation: Consult with the Authority, through the Engineering Services 
Division Technical Staff, to ascertain the objectives and requirements of the 
services and confirm such requirements with the Authority. 

2. Site Inspection: Conduct ocular inspection and actual measurement at the site. 
3. Supply of Materials, Labor, and Equipment for the following scope of works: 

DESCRIPTION OF WORK UNIT QUANTITY 

1. Removal and Disposal of Dilapidated, Roofing, Ceiling, 
Fascia board, and Gutter, Wooden Door and Partition 

Lot 1 

Provide labor and equipment for the removal and proper 
disposal of dilapidated roofing, ceilings, fascia boards, gutters, 
wooden doors, and partitions at the Port Police Department 
(PPD) Building. 

  

   

2. Tileworks at PPD Staff and Stacom Offices Lot 1 

Supply materials and labor for the installation of tiles at PPD 
Office 

  

   

3. Masonry Works, Including plastering and painting at 
Detention Cell 

Lot 1 

Supply of Materials, Labor, and Equipment for the renovation of 
the detention cell. 

  

   

4. Steel Railings for Door, Windows, and Ceiling for 
Detention Cell 

Lot 1 

Supply of Materials, Labor, and Equipment for the provision of 
Steel Railings for Door, Windows, and Ceiling for the Detention 
Cell 

  

   

5. Repair of Dilapidated Ceiling, Fascia board, Gutter, and 
Downspout 

Lot 1 

Supply of Materials, Labor, and Equipment for the replacement 
of fascia board, gutter, downspout, and ceiling. 
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6. Supply, Deliver and Install Glass for Front Door and Front 
Windows  

Lot 1 

Supply of Materials, Labor, and Equipment for the replacement 
of the glass door at the PPD Office. 

  

   

7. Repair of Dilapidated Roofing  Lot 1 

Supply of Materials, Labor, and Equipment for the Replacement 
of Dilapidated Roofing 

  

   

   

 
C. MATERIALS INVOLVED IN THE PROJECT 

 
 
Floor Tiles, ceramic, 400x400 

Cement, Pozzolan, 40 kg/bag 

Sand, Washed 

Tile adhesive, 25 kg/bag 

Tile grout 

CHB, 100mm thk 

Deformed Bars, 10mmØ x 6mL 

Cement, Pozzolan 

Sand, washed 

Tie wire 

Paint, Flatwall Enamel 

Def. bars, 16mmØ x 6m 

Def. bars, 12mmØ x 6m 

Flat bar, 38mmW x 6mmthk x 6mL 

Angle bar, 25mm x 25mm x 4mm thk x 6mL 

Steel plate, 700x600x6mm thk 

Barrel bolt assembly 

Welding rod, 1/8x6012 

Cutting Disc, 100mmØ 

Grinding Disc, 100mmØ 

Oxygen 

Acetylene 

Fascia Board, Hardelite, 300mm x 12mmthk x 2.44mL 

Gutter, Pre-Fabricated, 880mm x .6mm thk x 2.44mL 

Ceiling Board, Hardelite, 12mm thk. 

Hardelite Nails 

Blind Rivets 

Wooden scaffolding 
Glass Door, Double Swing, 6.30mm thk x1.60x2.75, with 
1.5mm 
thk x 45x100 analok aluminum frame w/ comp. 
Accessories 

 
Glass Window, Sliding, 6.30mm thk x1.60x2.75, with 
1.5mm 
thk x 45x100 analok aluminum frame w/ comp. 
Accessories 

 
Roofing metal Sheet, Coloroof, Long span, 
1.0mW 0.4mm thk 
Valley and Ridge Roll, 0.4mm x 2.44m, pre-
painted 

Umbrella Nails, 50mmL, 25kls/box 
 

 
D. LABOR COMPONENT 

1. Foreman 
2. Carpenter/Skilled Labor 
3. Unskilled Labor 

E. EQUIPMENT 

Portable Electric Grinder 
Elf Truck 
Tile Cutter 
Welding Machine 
Electric Drill 
Oxygen/Acetylene cutter 
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D. TIMETABLE 

The supplier/contractor shall commence activities on the day following receipt of the 
Notice to Proceed. The mobilization, supply, and delivery of materials, as well as the 
required work, must be completed within Forty Five (45) calendar days from the 
commencement of activities. Additionally, the supplier/contractor shall immediately 
submit the Pert/CPM and Bar Chart Schedules for the project to the ESD Office. 

 

E. FIRM AND STAFF REQUIREMENTS 

The supplier/contractor shall be responsible for ensuring the timely completion of the 
project and shall have personnel with adequate technical background, experience, and 
capability. 

The supplier/contractor shall provide the minimum appropriate personal protective 
equipment (PPE) such as hard hats, vests, face masks, and face shields, and shall 
provide disinfecting solutions such as alcohol and sanitizers to their staff and crew. 

 

F. SCHEDULE OF PAYMENTS 

All payments shall be processed only upon completion and issuance of a Certificate of 
Completion and Acceptance, subject to accounting and auditing rules and regulations. 

 

G. BUDGET 

The Approved Budget of the Contract for the project for the Maintenance of PPD Building, 
Port of Cagayan de Oro is Five Hundred Four Thousand Six Hundred Sixty-one and 0/100 

Pesos  (₱ 504,661.00). 

 

H. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS 

The contract for the Maintenance of PPD Building, Port of Cagayan de Oro shall be 
procured through Small Value Procurement, in accordance with Section 53.9 and Annex 
“H” of the 2016 Revised Implementing Rules and Regulations of RA 9184. 

Interested bidders must submit their proposals on or before December 17, 2024, at _8:30 

AM_,  at the address provided. Prospective bidders will be evaluated based on a non-
discretionary “pass/fail” criterion, and shall submit the updated/renewed printed copies of 
the following documents as part of the technical/financial proposal/envelope: 

Technical Proposal: 

• PhilGEPS Certificate of Registration, with corresponding Annexes 
• Certificate of Registration from SEC/DTI whichever is applicable 
• Valid Mayor’s Permit 
• PCAB License 
• Income/Business Tax Return 
• Omnibus Sworn Statement 
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Financial Proposal: 

• Duly accomplished, Request for Quotation 

 

 

Prepared by:  Approved: 
   
   

MARC M. AVELLANA 
Supervising Engineer A 

 
ANTONIO M. TORCINO, JR. 

OIC - ESD-Manager 

 


